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FAIRMONT PARK

El Cerrito Urban Greening

El Cerrito , CA

Fairmont Park

OPINION OF CONSTRUCTION COSTS
Moore lacofano Goltsman, Inc.

January 27,2015

SUMMARY
GENERAL $24,000
SITE PREPARATION $23,295
EARTHWORK $36,852
UTILITIES $38,000
LIGHTING $30,000
WALLS/ FENCES $19,125
CONCRETE WORK $71,920
MISC PAVING AND LANDSCAPE IMPROVEMENTS $61,028
IRRIGATION $50,825
PLANTING $50,218
SITE FURNISHINGS $28,250
IMPACT ATTENUATING SURFACING $1,430
PLAY AREA ELEMENTS $14,400
PUBLIC ART $10,000
SUBTOTAL PLAY AREA IMPROVEMENTS $459,343
12% Contractor's O & P $55,121
25% Design Contingency $114,836
TOTAL PLAY AREA $629,299

Say $630,000
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Appendix - El Cerrito Urban Greening Plan

El Cerrito Urban Greening

El Cerrito , CA

Fairmont Park

OPINION OF CONSTRUCTION COSTS
Moore lacofano Goltsman, Inc.

January 27,2015

Overall Site- 49600 SF = 1.14 AC
Ohlone Greenway Pathway and Landscaping Under BART -11200 SF

Landscape Areas east of BART Track -7690  SF

Park Improvements Area 30710 SF = 0.71

Park Improvements

DESCRIPTION QUANT. UNIT COST EXTENSION TOTAL
GENERAL $24,000
Mobilization 1 Is $20,000.00 $20,000.00
Tree Protection & Pruning of existing trees 1 Is $1,500.00 $1,500.00
Temporary Erosion and Sediment control 1 Is $2,500.00 $2,500.00
SITE PREPARATION $23,295
Turf Removal 20000 sf $0.25 $5,000.00
Selective Clearing and Grubbing 10000 sf $0.75 $7,500.00
AC Walkway Demolition 5060 sf $1.75 $8,855.00
Concrete Curb Demolition 70 If $4.00 $280.00
Concrete Steps Demolition 32 If $5.00 $160.00
Miscellaneous Landscape Demo/Rough Grade Cleanup 1 Is $1,500 $1,500.00
EARTHWORK $36,852
Site Grading 24568 sf $1.50 $36,852.00
UTILITIES $38,000
1" PVC Sched. 40 Domestic Water Line 300 If $10 $3,000.00
Area Drains 4 ea $1,000 $4,000.00
Catch Basin 1 ea $1,500 $1,500.00
Perforated Drain Line 100 If $20 $2,000.00
Storm Drain Lines, 4" PVC 250 If $20 $5,000.00
Clean-Outs 3 ea $400 $1,200.00
Storm Drain Connection to (E) System 1 ea $2,500 $2,500.00
Drain Inlet at EWF area 1 ea $900 $900.00
Drain Inlet at sand area 1 ea $900 $900.00
Potable Water -Point of Connection 1 ea $2,000 $2,000.00
New Water Meter 1 ea $6,000 $6,000.00
Domestic Backflow and Enclosure 1 ea $1,500 $1,500.00
Undergrounding Electrical lines in PVC conduit 250 If $30 $7,500.00
LIGHTING $30,000
New Park Lighting 4 ea $5,000.00 $20,000.00
Electrical Service & Light Controls 1 Is $10,000.00 $10,000.00
WALLS/ FENCES $19,125
Park Entry Sign 1 ea $6,500.00 $6,500.00
Stone Wall (14" high) 85 If $125.00 $10,625.00
Signs - miscellaneous 1 Is $2,000.00 $2,000.00
CONCRETE $71,920
Concrete sidwalk paving at Eureka Ave. Colored 670 sf $9.50 $6,365.00
8' wide Concrete Paving - Vehicular grade, plain 2660 sf $10.00 $26,600.00
Concrete Paving - Pedestrian grade 1655 sf $8.00 $13,240.00
Concrete Seatwall (colored and sandblast finish)@ Eureka Entry 85 If $150.00 $12,750.00
Concrete Seatwall (colored and sandblast finish)@ N. Park Entry 24 If $150.00 $3,600.00
Concrete Mow Strip 170 If $12.00 $2,040.00
Concrete curb @ wood fiber 45 If $25.00 $1,125.00
Concrete curb/retaining wall average 3' high @ wood fiber 45 If $60.00 $2,700.00
Deep Concrete curb @ EWF 50 If $40.00 $2,000.00
Curb Ramp into Engineered Wood Fiber (EWF) 1 ea $1,500.00 $1,500.00
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Park Improvements

DESCRIPTION QUANT. UNIT COST EXTENSION TOTAL

MISC PAVING AND LANDSCAPE IMPROVEMENTS $61,028
Decomposed Granite (DG) paving at play area 472 sf $4.50 $2,124.00
DG paving at community garden 422 sf $4.50 $1,899.00
Special Paving at Overlook - Flagstone 680 sf $25.00 $17,000.00
Pergola at Overlook 560 sf $40.00 $22,400.00
Boulders 50 ea $200.00 $10,000.00
Stone Slabs -6" x 2' x 6' 15 ea $400.00 $6,000.00
Tree Trunk 1 ea $500.00 $500.00
Edging for DG paving 170 If $6.50 $1,105.00

IRRIGATION $50,825
Automatic Irrigation System - Groundcover /Shrub Planting Areas 4800 sf $3.50 $16,800.00
Automatic Irrigation System - Turf Areas 12370 sf $2.50 $30,925.00
Repair System @ (E) system along Ohlone Greenway 1 Is $2,500.00 $2,500.00
Community Garden (4500sf) - Hose bibs 4 ea $150.00 $600.00

PLANTING $50,218
Soil Preparation 17170 sf $0.75 $12,877.50
Import topsoil at Community garden area 4500 sf $1.00 $4,500.00
New Turf - Sod 9896 sf $0.45 $4,453.20
Repair Turf (Seeded) 2474 sf $0.50 $1,237.00
Groundcover/Shrub Planting Areas 4800 sf $4.50 $21,600.00
Trees (15 gal) 10 ea $125.00 $1,250.00
Trees (24" Box) 4 ea $275.00 $1,100.00
60-day Landscape Maintenance (1 day/wk - half day) 1 Is $3,200.00 $3,200.00

SITE FURNISHINGS $28,250
Barbeque (Single) 1 ea $750.00 $750.00
Platform Bench (Plop Bench) 5' SQ. 1 ea $1,500.00 $1,500.00
Manufactured 6' Benches w/ Backs 3 ea $1,700.00 $5,100.00
5' square Plop bench 1 ea $3,500.00 $3,500.00
Accessible Drinking Fountain w/pet fountain 1 ea $5,000.00 $5,000.00
Picnic Table 2 ea $1,200.00 $2,400.00
Kiosk 1 ea $4,000.00 $4,000.00
Bike Rack 8 ea $300.00 $2,400.00
Trash Cans 4 ea $900.00 $3,600.00

IMPACT ATTENUATING SURFACING $1,430
Engineered Wood Fiber (12" deep) 750sf 22 cy $65.00 $1,430.00

PLAY AREA ELEMENTS $14,400
Play House 2 ea $4,500.00 $9,000.00
4' high Slide 1 ea $900.00 $900.00
See-Saw 1 ea $4,500.00 $4,500.00

PUBLIC ART $10,000
Public Art - Mural at existing retaining wall 1 Is $10,000.00 $10,000.00

SUBTOTAL PLAY AREA IMPROVEMENTS $459,343

12% Contractor's O & P $55,121

25% Design Contingency $114,836

TOTAL PLAY AREA $629,299

Estimated Additional Project Costs

Site Topographical Survey $12,000
Design and Engineering $65,000
City Administration Cost $65,000
Permitting $50,000
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LOWER FAIRMOUNT AVENUE

El Cerrito Urban Greening

El Cerrito , CA

Lower Fairmount Avenue
OPINION OF CONSTRUCTION COSTS
Moore lacofano Goltsman, Inc.

April 2015
SUMMARY
Concept Plan Alternative

GENERAL $14,000 $14,000
SITE PREPARATION $25,880 $73,510
EARTHWORK $18,000 $18,000
UTILITIES $33,000 $33,000
AC PAVING $44,000 $5,000
LIGHTING $20,000 $20,000
WALLS/ FENCES $31,700 $31,700
CONCRETE $75,430 $209,680
LANDSCAPE IMPROVEMENTS $13,335 $13,335
IRRIGATION $5,530 $5,530
SITE FURNISHINGS $25,250 $25,250
PUBLIC ART $20,000 $20,000
SUBTOTAL PLAY AREA IMPROVEMENTS $326,125 $469,005
12% Contractor's O & P $39,135 $56,281
30% Design Contingency $97,838 $140,702
TOTAL $463,098 $665,987
Say $465,000 $670,000
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El Cerrito Urban Greening

El Cerrito , CA

Lower Fairmont Avenue
OPINION OF CONSTRUCTION COSTS
Moore lacofano Goltsman, Inc.

March ,2015

DESCRIPTION QUANT. UNIT COST EXTENSION TOTAL
GENERAL $14,000
Mobilization 1 Is $10,000.00 $10,000.00

Tree Protection & Pruning of existing trees 1 Is $1,500.00 $1,500.00

Temporary Erosion and Sediment control 1 Is $2,500.00 $2,500.00

SITE PREPARATION $25,880
Concrete curb/gutter demolition & removal 760 If $4.00 $3,040.00

AC removal 3600 sf $3.00 $10,800.00

Planting removal 1200 sf $2.50 $3,000.00

Concrete Sidewalk demolition 1200 sf $3.50 $4,200.00

AC saw cut 120 If $4.50 $540.00

AC removal at Medical Building (120' x 5") 600 sf $3.00 $1,800.00

Remove Street Lights 2 ea $500.00 $1,000.00

Miscellaneous Landscape Demo/Rough Grade Cleanup 1 Is $1,500 $1,500.00

EARTHWORK $18,000
Site Grading 12000 sf $1.50 $18,000.00

UTILITIES $33,000
New Catch Basin 1 ea $2,000 $2,000.00

Storm Drain Lines, 4" PVC 250 If $20 $5,000.00

Storm Drain Connection to (E) System 1 ea $2,500 $2,500.00

Potable Water - Point of Connection 1 ea $2,000 $2,000.00

New Water Meter 1 ea $6,000 $6,000.00

New Electrical Outlets at Plaza 1 ea $1,500 $1,500.00

Reset Utility boxes and vaults 1 allow $10,000 $10,000.00

Relocate Pedestrian Crossing Light 1 ea $2,500 $2,500.00

Relocate Irrigation Backflow and Enclosure 1 ea $1,500 $1,500.00

AC PAVING $44,000
AC Roadway patch at former median 2000 sf $9.00 $18,000.00

Miscellaneous AC patching 1 Is $2,500.00 $2,500.00

Slurry Seal 10500 sf $2.00 $21,000.00

Striping & Lane Markers 1 Is $2,500.00 $2,500.00

LIGHTING $20,000
New Street Lighting 4 ea $5,000.00 $20,000.00

WALLS/ FENCES $31,700
Concrete Seat/History Wall 178 If $150.00 $26,700.00

Signs - miscellaneous 1 Is $5,000.00 $5,000.00

CONCRETE $75,430
8' wide Concrete Paving - Vehicular grade colored and textured 720 sf $15.00 $10,800.00

Concrete Paving - Pedestrian grade 4220 sf $11.00 $46,420.00

Concrete Curb and Gutter 315 If $30.00 $9,450.00

Truncated dome strip 130 If $12.00 $1,560.00

Concrete curb ramp at intersections 4 ea $1,800.00 $7,200.00
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DESCRIPTION QUANT. UNIT COST EXTENSION TOTAL

LANDSCAPE IMPROVEMENTS $13,335
Drought tolerant planting incl. soil prep 1580 sf $4.50 $7,110.00
Trees (24" Box) 11  ea $275.00 $3,025.00
60-day Landscape Maintenance (1 day/wk - half day) 1 Is $3,200.00 $3,200.00

IRRIGATION $5,530
Automatic Irrigation System - Groundcover /Shrub Planting Areas 1580 sf $3.50 $5,530.00

SITE FURNISHINGS $25,250
Manufactured 6' Benches w/ Backs 4 ea $1,200.00 $4,800.00
Accessible Drinking Fountain w/pet fountain 1 ea $3,500.00 $3,500.00
Kiosk 1 ea $4,500.00 $4,500.00
Trash Cans 2 ea $600.00 $1,200.00
Bollards 15 ea $750.00 $11,250.00

PUBLIC ART $20,000
Interpretive Art for History Wall 1 Is $20,000.00 $20,000.00

SUBTOTAL IMPROVEMENTS $326,125

12% Contractor's O & P $39,135

30% Design Contingency $97,838

TOTAL $463,098

Say $465,000

Estimated Additional Project Costs

Site Topographical Survey $12,000
Design and Engineering (15%) $69,750
City Administration Cost (15%) $69,750

Permitting

??

December 2015
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El Cerrito Urban Greening

El Cerrito , CA

Lower Fairmont Avenue
OPINION OF CONSTRUCTION COSTS
Moore lacofano Goltsman, Inc.

April ,2015

DESCRIPTION QUANT. UNIT COST EXTENSION TOTAL
GENERAL $14,000
Mobilization 1 Is $10,000.00 $10,000.00

Tree Protection & Pruning of existing trees 1 Is $1,500.00 $1,500.00

Temporary Erosion and Sediment control 1 Is $2,500.00 $2,500.00

SITE PREPARATION $73,510
Concrete curb/gutter demolition & removal 760 If $4.00 $3,040.00

AC removal - AC and 3" base rock 12550 sf $3.50 $43,925.00

Planting removal 1200 sf $2.50 $3,000.00

Concrete Sidewalk demolition 1200 sf $3.50 $4,200.00

AC saw cut 120 If $4.50 $540.00

AC removal at Medical Building (120" x 5") 600 sf $3.00 $1,800.00

Base rock placement and compaction for Vehicular Concrete 9670 sf $1.50 $14,505.00

Remove Street Lights 2 ea $500.00 $1,000.00

Miscellaneous Landscape Demo/Rough Grade Cleanup 1 Is $1,500 $1,500.00

EARTHWORK $18,000
Site Grading 12000 sf $1.50 $18,000.00

UTILITIES $33,000
New Catch Basin 1 ea $2,000 $2,000.00

Storm Drain Lines, 4" PVC 250 If $20 $5,000.00

Storm Drain Connection to (E) System 1 ea $2,500 $2,500.00

Potable Water - Point of Connection 1 ea $2,000 $2,000.00

New Water Meter 1 ea $6,000 $6,000.00

New Electrical Outlets at Plaza 1 ea $1,500 $1,500.00

Reset Utility boxes and vaults 1 allow $10,000 $10,000.00

Relocate Pedestrian Crossing Light 1 ea $2,500 $2,500.00

Relocate Irrigation Backflow and Enclosure 1 ea $1,500 $1,500.00

AC PAVING $5,000
Miscellaneous AC patching 1 Is $2,500.00 $2,500.00

Striping and Lane Markers 1 Is $2,500.00 $2,500.00

LIGHTING $20,000
New Street Lighting 4 ea $5,000.00 $20,000.00

WALLS/ FENCES $31,700
Concrete Seat/History Wall 178 If $150.00 $26,700.00

Signs - miscellaneous 1 Is $5,000.00 $5,000.00

CONCRETE $209,680
Concrete Paving - Vehicular grade colored and textured 9670 sf $15.00  $145,050.00

Concrete Paving - Pedestrian grade 4220 sf $11.00 $46,420.00

Concrete Curb and Gutter 315 If $30.00 $9,450.00

Truncated dome strip 130 If $12.00 $1,560.00

Concrete curb ramp at intersections 4 ea $1,800.00 $7,200.00
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DESCRIPTION QUANT. UNIT COST EXTENSION TOTAL
LANDSCAPE IMPROVEMENTS $13,335
Drought tolerant planting incl. soil prep 1580 sf $4.50 $7,110.00
Trees (24" Box) 11  ea $275.00 $3,025.00
60-day Landscape Maintenance (1 day/wk - half day) 1 Is $3,200.00 $3,200.00
IRRIGATION $5,530
Automatic Irrigation System - Groundcover /Shrub Planting Areas 1580 sf $3.50 $5,530.00
SITE FURNISHINGS $25,250
Manufactured 6' Benches w/ Backs 4 ea $1,200.00 $4,800.00
Accessible Drinking Fountain w/pet fountain 1 ea $3,500.00 $3,500.00
Kiosk 1 ea $4,500.00 $4,500.00
Trash Cans 2 ea $600.00 $1,200.00
Bollards 15 ea $750.00 $11,250.00
PUBLIC ART $20,000
Interpretive Art for History Wall 1 Is $20,000.00 $20,000.00
SUBTOTAL IMPROVEMENTS $469,005
12% Contractor's O & P $56,281
30% Design Contingency $140,702
TOTAL $665,987
Say $670,000
Estimated Additional Project Costs
Site Topographical Survey $12,000
Design and Engineering (15%) $99,000
City Administration Cost (15%) $99,000
Permitting ??
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HILLSIDE NATURAL AREA

Below are estimate breakdowns for a range of costs to complete a

Hillside Natural Area Master Plan:

LOW: $100,000
e Community outreach includes:
A. 1 workshop
B. community intercept survey

C. 2x stakeholder group interviews

e Background Research includes:

A.  Existing GIS mapping

e Preparation of programming bubble diagrams

MEDIUM: $200,000

e Community outreach includes:
A. 1 workshop
B. 1 community meeting
C. 1intercept survey

D. 3stakeholder group interviews

e Background research includes:
A. Aerial survey

B. Existing GIS Mapping

e Preparation of programming and conceptual alternative, including
trail use and design guidelines

HIGH: $300,000

e Community Outreach includes:
A. 2 Workshops
B. 1 community meeting
C. 3intercept surveys
D. 5 stakeholder group interviews
e Background research includes:
A. Topographic survey and field verification
B. On the ground delineation of sensitive biological habitat

e Preparation of 3 Alternatives, including trail use and design
guidelines
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Preliminary Opinion of Probable Costs
El Cerrito Hillside Natural Area
El Cerrito, California

March 13, 2015

Appendix - El Cerrito Urban Greening Plan

DESCRIPTION QUANT. UNIT COST EXTENSION TOTAL

Existing Trail Inprovememts (5 miles) $32,650
Minor Site Grading and Trail Construction (50% of existing, Avg 4' W) 52800 sf $0.50 $26,400
Clearing and Grubbing (25%) 1.25 mi $5,000 $6,250

New Trails (0.5 Miles) $12,100
Site Grading and Trail Construction 13200 sf $0.50 $6,600
Clearing and Grubbing 0.5 mi $5,000 $2,500
Wayfinding and Interpretive Signs 2 ea $1,500 $3,000

Nature Trail (1 mile) $21,200
Site Grading and Trail Construction 26400 sf $0.50 $13,200
Clearing and Grubbing 1 mi $5,000 $5,000
Wayfinding and Interpretive Signs 2 ea $1,500 $3,000

Trailheads/Gateways (7) $25,200
Wood Bollards 35 ea $300 $10,500
Wayfinding and Interpretive Signs 7 ea $1,500 $10,500
(7) 20 X10 DG running surface 1400 sf $3.00 $4,200

Fire Supression and Restoration Planting $85,000
Remove existing trees (diseased, hazardous) 10 ea $1,000.00 $10,000
Restoration Planting 1 ac $75,000.00 $75,000

Creek Enhancement $80,000
Debris Removal 1 Is $5,000 $5,000
Restoration Planting 1 ac $75,000 $75,000

Street Crossing/Trail Connection/ Ped Improvement $459,750
Saw cut and remove existing concrete sidewalk 3000 sf $4.00 $12,000
Clear and grub at existing planting areas 7000 sf $0.50 $3,500
Concrete ADA Ramp (with truncated domes) 14 ea $1,500 $21,000
Sidewalk Repairs 500 sf $8 $4,000
Site Furnishings Allowance( bollards, trash receptacles) 1 allow $10,000 $10,000
Special Paving Ped. Zone 19250 sf $21 $404,250
Pavement Signing and Striping 1 allow $2,000 $2,000
Greenway Sign, Wayfinding and Interpretive Signs 2 ea $1,500 $3,000

New Bike Skills Park 1 allow $100,000 $100,000 $100,000

SUBTOTAL IMPROVEMENTS $815,900

25% General Conditions, Mobilization, Contractor's O & P $203,975

TOTAL $1,019,875

10% Construction Contingency $101,988

25% Project Management/Non-construction Costs $254,969

15% Monitoring, On-site/field Implementation & Construction Supervision $152,981

TOTAL IMPROVEMENTS $1,529,813

SAY $1,530,000

December 2015

- Appendix E11



BLUE TO GREEN CONNECTIONS
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